

CITY OF GALENA, ILLINOIS

101 Green Street, PO Box 310, Galena, Illinois 61036



MEMORANDUM

TO: Honorable Mayor Renner and City Council

FROM: Andy Lewis, City Engineer *ALewis*

DATE: 8 August 2017

RE: Street Paving Contract - Approval of Bids

Bids for street repaving were sent to three contractors, of these one responded, as detailed in the following table and attached bid tabulation:

Contractor	Base Bid \$	Alternate Bid \$	Total Bid \$
Civil Constructors	139,546	66,244	205,790

This project involves repaving of the following streets (see attached plan) identified in the base bid with 2-inch HMA overlay, leveling base course, prime coat and adjustment of utility covers:

- McBrems, Clay, Duer and Division Streets
- Jefferson, Third, Adams, Madison and alley
- Locust Street

Alternate bid items – streets include

- West Street: Franklin to High Street
- Poplar Street – trench repair

This year \$207,500 was budgeted for all street improvement work, which includes \$38,500 for sealcoating of various streets in School Section and the end of Dewey Avenue to Buckhill. This leaves \$168,700 for 2-inch HMA overlays.

In discussing the proposed bid with Jim Rigdon and other city staff we propose the following items are completed:

- Base bid items – identified above for cost of \$139,546
- Alternate item – Poplar Street trench repair for cost of \$6,846
- Alternate item – part of West Street (from McBrems to east end) for cost of \$12,107
- Total cost for above items is \$158,499 which leaves about \$10,000 to cover any contingencies

I recommend the city council approves the base and alternate bid items from Civil Constructors to pave the above listed streets for the sum of \$158,499. Repaving work will commence during early-mid September and sealcoating is planned this month.

STREET REPAVING PROGRAM 2017 - BID TABULATION

REF. #	BID ITEMS	UNIT	QUANTITY	UNIT COST \$	AMOUNT \$
	MC BREAMS, CLAY & DIVISION				
1	HMA SURFACE REMOVAL 2"	SY	310	13	4,030.00
2	HMA BINDER COURSE IL-19, N50, 0-2"	TON	70	78	5,460.00
3	HMA SURFACE COURSE MIX C, N50, 2"	TON	340	76	25,840.00
4	TACK COAT CSS-1H	GALL	204	3	612.00
5	ADJUST WATER VALVE	EA	1	800	800.00
6	ADJUST MH COVER	EA	1	1000	1,000.00
	JEFFERSON, THIRD, ADAMS, MADISON & ALLEY				
7	HMA SURFACE REMOVAL 2"	SY	150	13	1,950.00
8	HMA BINDER COURSE IL-19, N50, 0-2"	TON	170	78	13,260.00
9	HMA SURFACE COURSE MIX C, N50, 2"	TON	820	76	62,320.00
10	TACK COAT CSS-1H	GALL	492	3	1,476.00
11	ADJUST WATER VALVE	EA	1	800	800.00
12	ADJUST MH COVER	EA	5	1000	5,000.00
	LOCUST STREET				
13	HMA SURFACE REMOVAL 2"	SY	170	13	2,210.00
14	HMA BINDER COURSE IL-19, N50, 0-2"	TON	30	78	2,340.00
15	HMA SURFACE COURSE MIX C, N50, 2"	TON	160	76	12,160.00
16	TACK COAT CSS-1H	GALL	96	3	288.00
	TOTAL BASE BID				139,546.00
	ALTERNATES				
	WEST: FRANKLIN TO HIGH				
A1	HMA SURFACE REMOVAL 2"	SY	490	8	3,920.00
A2	HMA BINDER COURSE IL-19, N50, 0-2"	TON	100	78	7,800.00
A3	HMA SURFACE COURSE MIX C, N50, 2"	TON	510	76	38,760.00
A4	TACK COAT CSS-1H	GALL	306	3	918.00
A5	ADJUST WATER VALVE	EA	5	800	4,000.00
A6	ADJUST MH COVER	EA	4	1000	4,000.00
	POPLAR STREET - TRENCH REPAIR				
A7	HMA SURFACE REMOVAL 2"	SY	170	13	2,210.00
A8	HMA BINDER COURSE IL-19, N50, 0-2"	TON	10	110	1,100.00
A9	HMA SURFACE COURSE MIX C, N50, 2"	TON	20	95	1,900.00
A10	TACK COAT CSS-1H	GALL	12	3	36.00
A11	ADJUST WATER VALVE	EA	2	800	1,600.00
	TOTAL ALTERNATES				66,244.00

